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TFC Contract No. 20-081-000
Amendment No. 1

Stanley Consultants, Inc.
Project No. 20-009-5758

AMENDMENT NO. 1
TO THE
PROFESSIONAL ARCHITECT/ENGINEERING SERVICES
CONTRACT FOR DEFERRED MAINTENANCE - TEXAS COMMISSION ON
ENVIRONMENTAL QUALITY AND PROMONTORY POINT
BETWEEN
THE TEXAS FACILITIES COMMISSION
AND
STANLEY CONSULTANTS, INC.

THIS AMENDMENT NO. 1 to the Professional Architectural/Engineering Services Agreement
(hereinafter referred to as “Amendment No. 17) is entered into by and between the Texas
Facilities Commission (hereinafter referred to as “TFC”), a state agency located at 1711 San
Jacinto Boulevard, Austin, Texas 78701, as Owner (as defined in UGC, Section 1.28), and
Stanley Consultants, Inc. (hereinafter referred to as “Architect/Engineer” or “A/E”), located at
6836 Austin Center Boulevard, Suite 350, Austin, Texas 78731 (hereinafter referred to collectively
as the “Parties”), to amend the original Agreement between the Parties.

RECITALS

WHEREAS, on June 9, 2020, the Parties entered into that one certain Professional Services
Architectural/Engineering Services Agreement Between the Texas Facilities Commission and
Stanley Consultants, Inc. known as TFC Contract No. 20-081-000 (hereinafter referred to as the
“Agreement”); and

WHEREAS, the Parties now desire to amend the Agreement to provide for Additional Services
and Fees;

NOW THEREFORE, the Parties hereby agree as follows:

1. Unless clearly provided otherwise herein, all terms and phrases in initial caps herein shall
have the same meaning as the terms and phrases with initial caps in the Agreement.

2. Article II, Scope of Services, Section 2.1, Scope of Services is amended to include
Additional Services, including geotechnical investigation and design services, for the Texas
Commission on Environmental Quality’s Park 35 Buildings A, B and D, as more specifically set
forth in A/E’s Proposal dated April 14, 2021, attached hereto and incorporated herein as Exhibit
G-1. Exhibit G-1 supplements, but does not replace, incorporated Exhibit G, A/E’s Proposal
dated May 7, 2020.

3. Article 1V, Consideration, Section 4.1, Contract Limit-Fees and Expenses, Subsection
4.1.1, Fixed Fee, is amended to reflect an increase in the amount of Fifty-Five Thousand Four
Hundred and No/100 Dollars ($55,400.00) for the Additional Services addressed in this
Amendment No. 1, so that Subsection 4.1.1 reads in its entirety, as follows:
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TFC Contract No. 20-081-000
Amendment No. 1

Stanley Consultants, Inc.
Project No. 20-009-5758

4.1.1. Fixed Fee. In exchange for the timely delivery of the Professional Services as
specified by this Agreement, A/E shall be paid a fixed fee of One Million Two Hundred Fifty-
Five Thousand Four Hundred and No/100 Dollars ($1,255,400.00). Any Professional Services
performed or delivered by A/E prior to the Effective Date of this Agreement or after its termination
cannot be compensated.

Except as expressly amended above, all provisions, terms and conditions of the Agreement remain
in full force and effect.

IN WITNESS WHEREQOF, the Parties hereto have made and executed this Amendment No. 1 to
be effective as of the date of the last Party to sign it.

TEXAS FACILITIES COMMISSION STANLEY CONSULTANTS, INC.

By: "Lfﬂzglb;:alq Epeadive Director By: y:;}?v » Business Developmerd Manager
Mike Novak Jesse Cabrera

Executive Director Business Development Manager

Date of execution: 05/24/2021 | 5:25 A cOT Date of execution: 05/24/2021 | 5:05 Am coT

R
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Amendment No. 1

Stanley Consultants, Inc.
Project No. 20-009-5758

EXHIBIT G-1
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Exhibit G-1
STANLEYCONSULTANTS, Inc

D))
6836 Austin Center Boulevard ) Suite 350 ) Austin, TX 78731
512.427.3600 ) stanleyconsultants.com

April 14, 2021

Mr. Joshua Porosky

Project Manager

Texas Facilities Commission

Facilities Design & Construction

1711 San Jacinto Boulevard Austin, Texas 78701

RE: Additional Services Proposal for Professional Engineering Services for Deferred
Maintenance Project in Six State Buildings in Austin (TFC Project #20-009-5758)-
Revision 0

Dear Mr. Porosky:

Stanley Consultants appreciates the opportunity to submit this proposal for additional professional
Architectural/Engineering (A/E) services on the above referenced project. As requested, this
proposal has been developed for Phase 2: Design/Construction Administration Services under
a single Construction Manager-at-Risk (CMAR), collectively known as the PROJECT. In any case, it
is Stanley Consultants’ understanding that the terms and conditions of this project assignment
agreement will be defined by the standard form of Texas Facilities Commission’s (TFC) Professional
Architectural/Engineering Services Agreement.

PROJECT SCOPE OF WORK

TFC requested Stanley Consultants and its subconsultants perform additional professional A/E
services at TCEQ Park 35 Campus as follows:

¢ Buildings A & E: Perform two (2) geotechnical borings to a depth of 25 feet. One boring at
Building A near the proposed external stairwell location and a second boring at Building E
near the proposed external stairwell location. Perform required laboratory testing and
prepare a geotechnical report. Revise the structural stairwell foundation designs based on
the geotechnical report.

o Building B: Replace the existing lay-in tile ceiling with a gypsum board hard ceiling and
provide a gypsum board chase from the new ceiling to the existing roof hatch. Provide
services to address required changes to architectural finishes, electrical systems, lighting
systems, mechanical / HVAC systems, fire alarm and sprinkler devices in the room.

o Building D: Replace the existing wet pipe sprinkler system in Room 100-17 with a dry
sprinkler system. Provide services to remove the existing wet pipe sprinkler system, design
the new dry pipe sprinkler system, and modifications to the fire alarm system to monitor the
new dry pipe sprinkler system. Additionally, provide services to address required
modifications / changes to architectural finishes, electrical systems, mechanical / HVYAC
system devices.

Upon written authorization from TFC to proceed with the PROJECT, Stanley Consultants, and its
subconsultants, (CONSULTANT) shall perform Basic Services as follows:

PHASE 2 — DESIGN AND CONSTRUCTION ADMINISTRATION
1. Construction Documents: Prepare Construction Documents to address the above Scope of
Work services for the TCEQ Park 35 Campus as noted above. Submit 90% Construction
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e" Proposal for Additional Professional A/E Services for DM Projects for Park 35 Complex

Exhibit G-1
Mr. Josh Porosky
and Promontory Point (Project No. 20-009-5758)

April 14, 2021
Revision 0

Documents, 100% Construction Documents, and sealed documents to the Client. The
design documents will be submitted in 2D AutoCAD and PDF.

Construction Phase Services: Upon written authorization from TFC to proceed with the

Construction Services, the CONSULTANT shall perform the following Services.

a. Shop Drawings and Samples. Review or take other appropriate action in respect to
Shop Drawings and Samples and other data which Contractor is required to submit, but
only for conformance with information given in Contract Documents and compatibility
with design concept of completed PROJECT as a functioning whole as indicated in
Contract Documents. Such reviews or other action will not extend to means, methods,
techniques, sequences, or procedures of construction, or to safety precautions and
programs incident thereto.

b. Inspections and Tests. Require such special inspections or tests of Contractor's work as
deemed reasonably necessary, and receive and review all certificates of inspections,
tests, and approvals required by Laws and Regulations or Contract Documents.
CONSULTANT's review of such certificates will be for purpose of determining that results
certified indicate compliance with Contract Documents and will not constitute an
independent evaluation that content or procedures of such inspections, tests, or
approvals comply with requirements of Contract Documents. CONSULTANT shall be
entitled to rely on results of such tests.

c. Record Documents. Furnish one electronic copy of Record Documents to TFC based on
CONTRACTOR as-built drawings transmitted to CONSULTANT. CONTRACTOR as-
built drawings shall be furnished to CONSULTANT in CAD format as required by the
Specifications.

A/E TEAM
Based on the information available at the time, Stanley Consultants is proposing an A/E team
consisting of the following subconsultant firms:

Firm Name Discipline(s)

Casabella Architects Architectural

Wiss, Janney, Elstner Associates, Inc. | Fire Protection/Life Safety
Holt Engineering, Inc. Geotechnical

Professional disciplines could potentially be added or removed based on the final assessment scope
of work as authorized by the TFC Project Manager.

PROPOSAL EXCLUSIONS

Itis CONSULTANT’s understanding that the following items are not currently requested, applicable,
or expected to be provided by the design team. Should TFC determine that additional scope related
to these items would be required as part of the assessment deliverables, the additional scope may
be considered as additional services.

1.

2.

Development of as-built floor plans and/or backgrounds for architectural, structural, civil and
MEP systems is not included. CONSULTANT assumes that record drawings and CAD
backgrounds will be provided to the A/E team by TFC (as available) and will reasonably
represent the existing conditions for the various disciplines. If significant discrepancies are
identified between TFC’s record documents and the existing building conditions, or if record
documents do not exist in any form, the A/E team will advise TFC.

A/E shall have no responsibility for the discovery, presence, handling, removal, or disposal of
or exposure of persons to hazardous materials in any form at the PROJECT site(s),
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including, but not limited to, asbestos, asbestos products, polychlorinated biphenyl (PCB), or
other toxic substances.

3. All normal in-house expenses necessary for the work have been incorporated into the fee.

4. The proposed fee is a lump sum for the proposed scope of work.

COMPENSATION

CONSULTANT proposes to perform the professional services for this PROJECT, as described
above for a Fixed Fee of $55,400.00 (Fifty-Five Thousand Four Hundred Dollars), inclusive of all
administrative and professional time and ordinary expenses for all parties to complete the work.

PROJECT SCHEDULE
We request a three (3) week extension to the 90% CD design schedule.

ADDITIONAL SERVICES

The following Additional Services are not included in Basic Services and are at TFC's option. These
services, if exercised by TFC and agreed to by CONSULTANT, shall be paid for in addition to
compensation for Basic Services. CONSULTANT is not authorized to proceed with performance of
any Additional Services unless they are duly authorized, in writing, by TFC.

1. Preparation of applications and supporting documents for private or governmental grants,
loans or advances in connection with Project; preparation or review of environmental
assessments and impact statements; review and evaluation of effects on design
requirements for Project of any such statements and documents prepared by others; and
assistance in obtaining approvals of authorities having jurisdiction over anticipated
environmental impact of Project by the preparation of technical data for TFC’s use in
obtaining the required approvals.

2. Development of opinion of probable construction costs. Cost estimation services will be
provided by CMAR.

3. Performing complex energy modeling, other than basic energy efficiency comparisons
involving magnitude of costs and life expectancies.

4. Performing electrical power coordination studies other than for facilities noted above.

5. No electrical infrared (imaging) inspections will be performed during design to detect system
overloads, loose defective components, and/or damaged switchgear.

6. Performing topographic surveys, hydrographic surveys, property surveys, right-of-way
surveys, easement surveys, or utility mapping of Project site.

7. Services resulting from significant changes in scope, extent or character of portions of
Project including, but not limited to, changes in size, complexity, TFC's schedule, or method
of financing, and revising previously accepted studies and reports when such revisions are
required by changes in Laws and Regulations enacted subsequent to effective date of this
Agreement, or are due to any other causes beyond CONSULTANT's control.

8. Services required as a result of TFC's providing incomplete or incorrect Project information
on which CONSULTANT had previously relied.

9. Undertaking investigations and studies including, but not limited to, detailed consideration of
operations, maintenance and overhead expenses; preparation of feasibility studies; cash
flow and economic evaluation; rate schedules and appraisals; evaluating processes available
for licensing, and assisting TFC in obtaining process licensing by preparation of technical
process data for use by TFC; and attendance with TFC to regulatory agency meetings.

10. Services requiring out-of-town travel by CONSULTANT to third-party site other than visits to
Project site or TFC's office.

11. Services required to hold additional review meetings or provide additional copies of
deliverables, over and above the numbers listed under Basic Services.

12. Preparing to serve or serving as a consultant or witness for TFC in any litigation, arbitration,
or other dispute resolution process related to Project.
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13. Conducting rate studies.

14. Services requiring rebidding of Work for reasons beyond control of CONSULTANT.

15. Preparing additional Bidding Documents for alternate bids or prices requested by TFC for
Work or a portion thereof.

16. Assisting TFC in connection with Bid protests, rebidding, or renegotiating contracts for
construction, materials, equipment, or services.

17. Preparing to serve or serving as a consultant or witness for TFC in any litigation, arbitration,
or other dispute resolution process related to Project.

18. Providing assistance in resolving any Hazardous Environmental Condition encountered
during construction in compliance with current Laws and Regulations.

19. Additional or extended services during construction made necessary by (1) emergencies or
acts of God endangering the work; (2) an occurrence of a Hazardous Environmental
Condition; (3) Work damaged by fire or other cause during construction; (4) significant
amount of defective, neglected, or delayed work by Contractor; (5) acceleration of progress
schedule involving services beyond normal working hours; or (6) default by Contractor.

20. Services required to plan, design, and specify products, and/or systems that achieve energy
and environmental performance expectations of the U.S. Green Building Council's (USGBC)
Leadership in Energy and Environmental Design (LEED) Certification or other certification.

21. Services required to plan, design, and specify requirements, products, and/or systems that
achieve the economic, environmental, and social sustainability performance expectations of
the Institute for Sustainable Infrastructure (ISI) ENVISION™ sustainable infrastructure rating
system and/or other crediting or certification programs.

Again, thank you for this opportunity to work with Texas Facilities Commission. Please feel free to

contact me at your earliest opportunity should you have any questions or require any additional
information. We look forward to a successful project!

Sincerely
Stanley qultants, Inc.

P Ny
Je@ 2E.

Business Development Manager

cC: Gayle Davis, R.E., CxA

Page } 4
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TFC P35 & PP Additional Services #01: Fee / Hours Breakdown

Description Hours Fee SubCon Expenses Total
AE Services Park 35 Complex 188 $§ 32354 $ 22525 $§ 521 S 55,400
Phase 2 Design 90% CDS 188 $ 32,354

Structural 32§ 8,727

Electrical 32 S 5,848

Mechanical 32§ 5,024

Graphics 64 S 7,168

QAQC 4 S 1,351

Project Management 24 S 4,236
Subconsultants S 22,525

Casabella S 5,050

WIE S 4,920

Holt Engineering S 12,555

Expenses

S 521
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April 13, 2021

Mr. Gayle Davis, P.E.
Stanley Consultants
6836 Austin Center Blvd, Suite 350 asaBe
Austin, Texas 78731 ARCHITEC

lla

TS

Referenced: Deferred Maintenance Project in 6 State Buildings (TFC Prj. #20-009-5758)
Fee Proposal for Additional Architectural Design Services

Dear Mr. Davis:

We appreciate the opportunity to submit this proposal to provide professional design services for the
above referenced project. This proposal is based on the Scope of Work (SOW) emailed on April 8, 2021.

SCOPE OF WORK
This proposal has been developed to include Design and Construction Administration Services for the
following SOW:

Park 35 - Building D
e Change the wet pipe sprinkler system in Room 100-17 to a dry pipe sprinkler system
e Room modifications to install dry pipe valve and air compressor, including wall penetrations and
ceiling system

Park 35 - Building B
e Replace existing lay-in ceiling in Room 242 with new gypsum board hard ceiling

e Design new gypboard chase from new ceiling to existing roof hatch
FEE
We propose a lump-sum fee amount $5,050.00 to perform the above mentioned. Our fee will be invoiced
monthly, based on percentage of completion of work. Additional reimbursable expenses are not

anticipated.

Please do not hesitate to give us a call if you have any questions or need additional information. Thank
you very much for considering our proposal and look forward to working with you on this project.

With warmest regards,

Jaime Palomo, AIA
Principal

CasaBella Architects | 3821 Juniper Trace #104 Austin, Tx 78738 | 512.458.5700 p | 512.458.5755 f | casabella-architects.com | 1 of 1
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GEOTECHNICAL ENGINEERING O L CONSTRUCTION INSPECTION
DRILLING & SAMPLING ENGINEERING, INC. LABORATORY TESTING
FOUNDATION DESIGN MATERIALS TESTING

13 April 2021

Stanley Consultants, Inc.
6836 Austin Center Boulevard, Suite 350
Austin, Texas 78731

Attn: Mr. Gayle Davis, P.E.

Re:  Texas Facility Commission Park 35 Staircases
Park 35 Circle
Austin, Texas

Dear Mr. Davis:

As per your request, we are providing a cost estimate for performing a Geotechnical Investigation for
the above referenced project. The purpose of the investigation is to determine subsurface soil and
groundwater conditions at the site and obtain samples for laboratory testing in order to provide
foundation recommendations including MFAD and L-Pile design criteria. It is our understanding the

project consists of installation two exterior steel staircases supported on drilled concrete piers.
The fees for our services will follow Holt's City of Austin Approved Rates 4/4/2020 through 4/3/2021.

SCOPE OF SERVICES

Our scope of services generally follows the email dated 8 April 2021. The scope of our services will
include:

1. Holt will layout and coordinate all boring locations and underground utilities (electrical,
water, wastewater, sewer, telephone, and gas) with line locators.

2. All necessary manpower, equipment and materials for drilling, logging and sampling two
geotechnical borings at a depth of approximately 25 feet. All bore holes will be sampled
using either Shelby tubes or split-spoon samplers. Field logging to include visual
classifications and pocket penetrometer tests. Where rock is encountered, cores will be
obtained using a Christianson wireline core barrel with an outside core diameter of 1-7/8
inch.

3. The boreholes will be logged in the field by an experienced water well driller familiar with
Austin area geology.
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13 April 2021
Page 2 of 2

4. Backfilling bore holes in the streets per COA requirements immediately after drilling.

5. Performing in-house laboratory testing consisting of conventional geotechnical tests such as
soil classifications, moisture contents, Atterberg limits, grain size analyses, minus 200
sieves, unit weights and unconfined compression testing.

6. A draft and final Geotechnical Report will be issued to include a generalized boring
location plan, logs of borings with geologic formations, laboratory test results, and
foundation recommendations including MFAD and L-Pile design criteria.

In house QA/QC reviews will be conducted during all phases of the work and on all our deliverables
provided. A senior geotechnical engineer or principal engineer will conduct the review on each
submittal.

Based on the scope of work outlined above, we have prepared a detailed cost estimate for our services.
We guarantee not to exceed $12,554.58 without your prior written permission. Budgets provided
herein may be moved between the various work elements to accommodate the overall project budget.
In addition, engineering hours may shift between the various tasks as needed to complete the scope of
the project as demands dictate.

An itemized cost estimate is attached. It should be noted, the attached cost estimate is based on our
current understanding of the project; a re-evaluation of the cost estimate will be necessary to adjust for
scope changes or if conditions differ from those anticipated. This cost does not include construction
phase services.

We appreciate the opportunity to offer our services. If we can answer any questions concerning the
above, please do not hesitate to call.

Sincerely,

Travis H. Bryant, P.E.
Project Engineer

Holt Engineering, Inc.
TBPE Firm Registration No. F-430

Enc: Itemized Cost Estimate
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April 9, 2021

Gayle Davis

Senior Project Manager

Stanley Consultants

6836 Austin Center Blvd., Suite 350
Austin, Texas 78731
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Wiss, Janney, Elstner Associates, Inc.

6363 North State Highway 161, Suite 550, Irving, Texas 75038
972.550.7777 tel

Texas Registered Engineering Firm F-0093

www.wje.com

Professional Engineering Services for Deferred Maintenance Project in Six State Buildings
Additional Services Proposal for Park 35 Buildings B and D

Austin, Texas
TFC Project #20-009-5758
WIJE No. 2020.0946.0

Dear Gayle Davis

Wiss, Janney, Elstner Associates, Inc. (WJE) has prepared this proposal for Stanley Consultants (Client) for

the Texas Facilities Commission’s Deferred Maintenance Project in Six State Buildings in Austin, Texas. This
proposal addresses the additional services request Park 35 Buildings B and D.

Project Description

The Texas Facilities Commission (TFC) is requesting architectural/engineering services to repair or replace

various fire alarm, fire protection and life safety issues in the following buildings:

= Park 35 Complex Building A (P35A) is 3 stories, 196,302 s.f. and located at 12100 Park 35 Circle, Austin,

Texas.

= Park 35 Complex Building B (P35B) is 2 stories, 52,113 s.f. and located at 12124 Park 35 Circle, Austin,

Texas.

= Park 35 Complex Building C (P35C) is 3 stories, 79,976 s.f. and located at 12118 North I-35, Austin, Texas.

= Park 35 Complex Building D (P35D) is 2 stories, 54,780 s.f. and located at 12118 North 1-35, Austin,

Texas.

= Park 35 Complex Building E (P35E) is 2 stories, 47,428 s.f. and located at 12118 Park 35 Circle, Austin,

Texas.

= Promontory Point (PROM) is 1 story, 152,225 s.f. and located at 4044 Promontory Point, Austin, Texas.

RELEVANT CODES

The following codes and standards pertaining to fire safety and life safety apply to the current project:

= NFPA 101 - Life Safety Code, 2018 Edition (NFPA 101).

= NFPA 1 - National Fire Code, 2018 edition (NFPA 1).

= NFPA 72 - National Fire Alarm and Signaling Code, 2016 edition (NFPA 72).

= NFPA 13 - Standard for the Installation of Sprinkler Systems, 2016 edition (NFPA 13).

Atlanta | Austin | Boston | Chicago | Cleveland | Dallas | Denver | Detroit | Doylestown | Honolulu | Houston
Indianapolis | London | Los Angeles | Minneapolis | New Haven | Northbrook (HQ) | New York | Philadelphia | Pittsburgh
Portland | Princeton | Raleigh | San Antonio | San Diego | San Francisco | Seattle | South Florida | Washington, DC
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Scope of Basic Services

As part of the scope of basic services, WJE will perform the following:

Park 35 Complex Building B (P35B)
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Room 242 - TFC request to replace the existing lay-in tile ceiling with a gypsum board hard ceiling
and a gypsum board chase from the new ceiling to the roof hatch. Provide services to address the

fire alarm and sprinkler devices in the room.

Park 35 Complex Building D (P35D).

Room 100-17 - TFC requests to provide a dry sprinkler system in the room.

Provide services to address removal of the wet pipe sprinkler system and the installation of

the new dry pipe sprinkler system.

Provide services for the modification to the fire alarm system to monitor the new dry pipe

sprinkler system.
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Design Services

1.

Prepare design drawings to address the fire protection and fire alarm additional services
request for Park 35 Buildings B and D. Submit 90% Construction Documents, 100%
Construction Documents and sealed documents to the Client.

The design documents will be submitted in 2D AutoCAD and PDF.

Construction Administration Services

1.

4.

Review one complete fire alarm and sprinkler submittal of contractor prepared shop drawings,
samples, calculations, and other information from the contractor for conformance with the
design concept and compliance with contract documents and code requirements. Submit letter
to the Client summarizing the results of the review.

Witness the final test / inspection of the completed fire alarm and sprinkler systems and prepare
a letter to the Client identifying deficiencies.

Review one submittal of fire alarm and sprinkler system as-built documents and operations and
maintenance manual

Prepare Record Documents based on the Contractor’s as-built documents.

Additional Services

WIJE has the ability to provide additional services if necessary, to supplement the above Scope of Basic
Services. Additional services require written authorization prior to WJE performing the additional work.
Examples of additional services include:

1. Preparation of formal variances and attendance at variance meetings.

Meetings with the State Fire Marshal’s office.

2
3. Design of any fire protection systems not listed in the scope of services.
4

Engineering solutions.

Professional Fee

WIJE will perform the above Scope of Basic Services for a fixed fee of $4,920.00.

The fee for scope of services does not include additional services.

All Additional Services authorized by the Client will be performed on a time and expense basis unless agreed
otherwise in advance.

Additional services will be billed at WJE's standard hourly rates, plus expenses for additional services will be
billed at cost plus 10%.

WIJE's fees shall be paid monthly in proportion to services performed.
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If the project is canceled prior to completion of WJE's services, WJE's charges will be based upon the actual
time expended at the Billing Rates in effect at the time of project cancellation, not to exceed the quoted
fee.

Terms and Conditions

The Terms and Conditions from the contract between WJE and the Client will be extended to this proposal.

We appreciate the opportunity to work with you and your team at Stanley Consultants on this project.
Please call with any questions.

Sincerely,

WISS, JANNEY, ELSTNER ASSOCIATES, INC.

-mJ¢L/@

Mark Hayes, SET
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